

MARALAL WATER SUPPLY PROJECT –PHASE I

ITT No: NWWDA/T/CW/050/2023-2024

ADDENDUM NO. 1- CLARIFICATIONS AND MODIFICATIONS/AMENDMENTS

In accordance with Clause 7 of the Instructions to Bidders, Tender Documents Volume 1 the Employer hereby responds to the issues/questions that have so far been raised before, during and after the pre- bid meeting held on 4th April,2024 as follows:-

S/N.	QUESTION/ISSUE	REFERENCE CLAUSE / ITEM	CLARIFICATION / MODIFICATION / AMENDMENT
1.	Quantity of 2,,200,000 is erroneous	Tender Document Volume 1 <ul style="list-style-type: none">Part 2, section V- Bill of Quantities – Bill No. 1, Item No. 1- A420.2	<ul style="list-style-type: none">Quantity corrected to 22,200,000.Replace Page 90 with the newly attached/enclosed Page Numbered 90-Revised which incorporates this amendment
2.	Erroneous description- Item No. 1-A420.5 should be deleted from the bill item description	Tender Document Volume 1 Part 2, section V- Bill of Quantities – Bill No. 1, Item No. 1-A420.7	<ul style="list-style-type: none">Deleted accordingly from Item No. 1- A420.7Replace Page 91 with the newly attached/enclosed Page Numbered 91-Revised which incorporates this amendment
3.	Have items for expected clearance activities involving demolition of structures and crossings along pipeline routes been allowed for in the bill of quantities	Tender Document Volume 1 Part 2, section V- Bill of Quantities	<ul style="list-style-type: none">The Employer will provide the required wayleave/s. Pipeline alignments have, as much as possible, been designed to run along areas free of obstructions by indeterminate structures. Therefore, works of this nature are expected to be minor and incidental in nature if they do arise and can be catered for through instruction as Daywork using rates in the daywork schedule/s.For the raw water gravity main see Bill No. 2 Item Numbers 2-K642, 2-K662, 2-K672, and 2-K68* which respectively cater for this. The words “ Road crossing” on the row immediately above that of item No. 2-

			<p>K642 is hereby deleted</p> <ul style="list-style-type: none"> • For the treated water main see Bill No. 3 Item Numbers 3-K642, 3-K662, 3-K672, and 3-K68* which respectively cater for this. The words “ Road crossing” on the row immediately above that of item No. 3-K642 is hereby deleted • For the distribution line to existing water tank see Bill No. 4 Item Numbers 4-K642, 4-K662, 4-K672, and 4-K68* which respectively cater for this. The words “ Road crossing” on the row immediately above that of item No. 4-K642 is hereby deleted • Replace pages 100, 108, and 114 with the newly attached/enclosed pages numbered 100-Revised, 108-Revised, and 114-Revised respectively which already incorporate the clarifications/modifications under this question/issue. • Replace pages 308, and 309 with the newly attached/enclosed pages numbered 308-Revised, and 309-Revised respectively which already incorporate the clarifications/modifications under this question/issue.
4.	A soft copy of the book of drawings shown to bidders during the meeting is missing from the website. When will it be provided ?	Tender document- Volume III	<ul style="list-style-type: none"> • We regret the inadvertent omission and any inconvenience caused by this • Now uploaded accordingly on our website on 7th April,2024. See document titled “Design Review and Construction Supervision of Maralal Water Supply Project-Phase I-Volume III Engineering Drawings”

Please note that the deadline for submission of tenders remains unchanged.